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SECTION J — LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
ATTACHMENT J-1 — REQUIREMENTS SOURCES AND IMPLEMENTING DOCUMENTS (LIST A)

Pursuant to Section | clause 970.5204-2 Laws, Regulations and DOE Directives (Dec 2000), DOE may
provide a list of laws and regulations (List A) applicable to work performed under this contract. The
Contractor shall comply with all applicable Federal and State Laws, Statutes, Codes, Rules, Regulations,
and Orders; Executive Orders; Consensus Standards; and agreement documents applicable to work
performed under this contract. The federal laws and regulations listed in the table below contain
requirements normally relevant to the Contractor scope of work. These laws and regulations, and others,
apply regardless whether they are explicitly stated in the Contract. In addition, laws and regulations
typically apply to all persons or organizations such as subcontractors, suppliers, and federal employees.

This list does not have to be provided in the Contract, but it may be appended to the Contract for
information purposes. Omission of any such applicable law or regulation in from List A does not affect the
obligation of the Contractor to comply with such law or regulation pursuant to DEAR clause 970.5204-2.
The Contractor must be aware of changes in the Code of Federal Regulations (CFR), Federal Acquisition
Regulations (FAR), the United States Code (USC), Public Laws (PL) or other regulatory entities that have
applicability to the Department of Energy and that impact the work scope. The Contractor will notify DOE

of any changes, and DOE will make a determination regarding modification to the contract.

The following table does not contain any specific state laws, regulations, permits, and licenses, etc.

Regulation Regulation Title
10 CFR 20 Standards for Protection Against Radiation
10 CFR 707 Workplace Substance Abuse Programs at DOE Sites
10 CFR 820 Procedural Rules for DOE Nuclear Facilities
10 CFR 824 Procedural Rules for the Assessment of Civil Penalties for Classified Information
Security Violations
10 CFR 830 Nuclear Safety Management
10 CFR 835 Occupational Radiation Protection
10 CFR 850 Chronic Beryllium Disease Prevention Program
10 CFR 851 Worker Safety and Health Program
29 CFR 1910 Occupational Safety and Health Standards - General Industry
29 CFR 1926 Occupational Safety and Health Standards - Construction
48 CFR Part Performance Improvement and Collaboration
970.5203-2
48 CFR Part Laws, Regulations, and DOE Directives
970.5204-2
48 CFR Part Conditional Payment of Fee, Profit, or Incentives (or alternatively, 48 CFR Part
970.5215-3 952.223-76 or 952.223-77, Conditional Payment of Fee or Profit)
49 CFR Part Transport Requirements for Low Specific Activity (LSA) Class 7 (Radioactive)
173.427 Materials and Surface Contaminated Objects (SCO)
49 CFR Part 213 Track Safety Standards
49 CFR Part 237 Bridge Safety Standards
42 U.S.C. 2297h- Employee Protections
8(a)
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ATTACHMENT J-2 — LIST OF APPLICABLE DOE DIRECTIVES (LIST B)

The contractor shall comply with the requirements of DOE Directives identified under List B — List of
Required Compliance Documents included in this contract. Omission of any applicable directive from List
B does not affect the obligation of the Contractor to comply with such directive pursuant to DEAR clause
970.5204-2. Requirements Documents of DOE Directives are applicable in whole or in part.

DOE Directive
(Orders, Policies,
Notices, Manuals,

Directive Title

Guidance,
Standards)

O 110.3A Conference Management

0 130.1 Budget Formulation

P 141.1 Department of Energy Management of Cultural Resources

O 142.2A Voluntary Offer Safeguards Agreement and Additional Protocol with the
International Atomic Energy Agency

0 142.3A Unclassified Foreign Visits and Assignments Program

0O 144.1, Chg. 1 Department of Energy American Indian Tribal Government Interactions and Policy

(and associated (and Office of Environmental Management, Office of Nuclear Energy, Office of

Framework) Science, and National Nuclear Security Administration Deputy Administrator for
Defense Programs Framework to Provide Guidance for Implementation of U.S.
Department of Energy’s American Indian and Alaska Native Tribal Government
Policy)

0 150.1 Continuity Programs

0 151.1C Comprehensive Emergency Management System

G 151.1-4 Response Elements

0O 153.1 Departmental Radiological Emergency Response Assets

O 200.1A Information Technology Management

O 205.1A Department of Energy Cyber Security Management

M 205.1-3 Telecommunications Security Manual

M 205.1-5, Chg. 2

Cyber Security Process Requirements Manual

M 205.1-6, Chg. 2

Media Sanitization Manual

M 205.1-7, Chg. 2

Security Controls for Unclassified Information Systems Manual

M 205.1-8, Chg. 2

Cyber Security Incident Management Manual

O 206.1

Department of Energy Privacy Program

N 206.4 Personal Identity Verification

0 221.1A Reporting Fraud, Waste, and Abuse to the Office of Inspector General
0 221.2A Cooperation With the Office of Inspector General

0 225.1A Accident Investigations

0 226.1A Implementation of Department of Energy Oversight Policy
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DOE Directive
(Orders, Policies,
Notices, Manuals,

Directive Title

Guidance,
Standards)
M 231.1-1A, Chg. 2 | Environment, Safety, and Health Reporting Manual
M 231.1-2 Occurrence Reporting and Processing of Operations Information
02431 Records Management Program
0 243.2 Vital Records
0 350.1, Chg. 3 Contractor Human Resource Management Programs
0410.2 Management of Nuclear Materials
0 412.1A Work Authorization System
P 413.1 Program and Project Management Policy for the Planning, Programming,
Budgeting, and Acquisition of Capital Assets
0 413.1B Internal Control Program
P 413.2 Value Engineering
0 413.3A, Chg. 1 Program and Project Management for the Acquisition of Capital Assets
0414.1C Quality Assurance

0 420.1B, Chg. 1

Facility Safety
(Graded Approach* - WVDP has no active safety structures, systems, and
components (SSCs).

04221 Conduct of Operations
0425.1D Verification of Readiness to Startup or Restart Nuclear Facilities
0 426.2 Personnel Selection, Training, Qualification, and Certification Requirements for

DOE Nuclear Facilities

0 430.1B, Chg. 1

Real Property Asset Management
(Graded Approach* — Site and facilities owned by New York State)

0 430.2B Departmental Energy, Renewable Energy, and Transportation Management
(Graded Approach™ — Site owned by New York State)

0 433.1B Maintenance Management Program for DOE Nuclear Facilities

0 435.1, Chg. 1 Radioactive Waste Management

M 435.1-1, Chg. 1 Radioactive Waste Management Manual

G 435.1-1 Implementation Guide for use with DOE M 435.1-1

O 440.2B, Chg. 1

Aviation Management and Safety
(Not applicable unless aerial photographing of the WVDP is required.)

P 442.1

Differing Professional Opinions on Technical Issues

O 442.1A

Department of Energy Employee Concerns Program




DOE Directive
(Orders, Policies,
Notices, Manuals,

Directive Title

Guidance,
Standards)

M 442.1-1 Differing Professional Opinions Manual for Technical Issues Involving
Environment, Safety, and Health

0 450.1A Environmental Protection Program

P 450.4 Safety Management System Policy

M 450.4-1 Integrated Safety Management System Manual

0 460.1C Packaging and Transportation Safety

0O 460.2A Departmental Materials Transportation and Packaging Management

M 460.2-1A Radioactive Material Transportation Practices Manual

P 470.1 Integrated Safeguards and Security Management (ISSM) Policy

0 470.2B Independent Oversight and Performance Assurance Program

0 470.3B Graded Security Protection (GSP) Policy

M 470.4-1, Chg. 1 Safeguards and Security Program Planning and Management

M 470.4-2A Physical Protection

M 470.4-3A Contractor Protective Force

M 470.4-4A, Chg. 1 | Information Security Manual

M 470.4-5 Personnel Security

0471.1B Identification and Protection of Unclassified Controlled Nuclear Information
(Applicability due to ORPS access and use.)

0471.3 Identifying and Protecting Official Use Only Information

M 471.3-1 Manual for Identifying and Protecting Official Use Only Information

O 481.1C Work for Others (Non-Department of Energy Funded Work)

O 482.1 DOE Facilities Technology Partnering Programs

O 484.1 Reimbursable Work for the Department of Homeland Security

0O 522.1 Pricing of Departmental Materials and Services

0 534.1B Accounting

0551.1C Official Foreign Travel
(The CRD must be included in all site/facility management contracts that contain
the clause at 48 CFR 952.247.70 Foreign Travel.)

0 580.1, Chg. 1 Department of Energy Personal Property Management Program

0 1450.4 Consensual Listening-in to or Recording Telephone/Radio Conversations

O 5400.5, Chg. 2

Radiation Protection of the Public and the Environment




DOE Directive
(Orders, Policies,
Notices, Manuals,

Guidance,
Standards)

Directive Title

O 5480.4, Chg. 4

Environmental Protection, Safety, and Health Protection Standards
[ALL EXCEPT: Attachment 2, paragraph 2c, 2d(2)-(3), 2e(1)-(8), and Attachment 3,
paragraph 2c, 2d(2)-(3), 2e(1)-(7) which are canceled by O 440.1)]

DOE-STD - 1027

Hazard Categorization and Accident Analysis Techniques for Compliance with
DOE O 5480.23

DOE-STD - 1134

Review Guide for Criticality Safety Evaluations

DOE-STD — 1158

Self Assessment Standard for DOE Contractor Criticality Safety Programs

DOE-STD -1189

Integration of Safety Into the Design Process

DOE-STD - 3007

Guidelines for Preparing Criticality Safety Evaluations at Department of Energy
Non-Reactor Nuclear Facilities

* Graded Approach is defined as the process of ensuring that actions used to comply
with a requirement are commensurate with (1) the relative importance of safety and
safeguards and security, (2) the magnitude of any hazard(s) involved, (3) the life cycle
stage of the facility, (4) the programmatic mission of the facility, (5) the particular
characteristics of the facility, (6) the relative importance of the radiological and non-
radiological hazards, and (7) any other relevant factor.
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SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS
DELIVERABLES

ATTACHMENT J-3 — DELIVERABLES

Report Description Driver Frequency DOE Approval
contact/phone* Required

LEADERSHIP/MANAGEMENT PLANNING

1. Semiannual Fee Invoices Fee invoice Section B.3 Semiannually, upon COoras CO Approval

determination by the delegated
Fee Determining
Official (FDO)

2. Erroneous Payment Report Report of erroneous payments that the Federal Improve Quarterly, by DOE-WVDP CO
contractor made to subcontractors and Financial Performance | 25" of the month after Budget Analyst Information
vendors for which DOE has paid Initiative quarter ends

3. Unified Budget Call or other Budget Crosscut or other data that may be needed DOE O 130.1 As requested DOE-WVDP CO

Formulation Requests for to support annual budget formulation Budget Analyst Information
Information deliverables.
4. Provisional Rates Document rates and request changes FAR Appendix 2, As requested COoras CO Approval
Preambles to CAS delegated
Rules and
Regulations
5. Citizens Task Force Meetings Forum for stakeholder involvement in Section C.1.3.2; Monthly COR or as COR
decision process Section C.1.3.3; delegated Information
Clause H.19
6. Annual Emergency Readiness Report annual accomplishments in DOE O 151.1B Annually, by COR or as COR Review;
Assurance Plan (ERAP) Emergency Management and establish 5 September 15 delegated CO Approval
(including Drill/Exercise schedule) year plan
7. Emergency Management Program Provides the direction and approach to be DOE O 151.1C; Within 30 days of COR or as COR Review;
Description used to minimize the impact of an Section C.1.1.1.2 contract award date® delegated CO Approval
emergency upon the health and safety of
workers, the public and the environment and
to limit loss or damage to property
8. Annual Review/Update of Documentation of the comprehensive DOE O 151.1B Annually, by December | COR or as COR Review;
Comprehensive Emergency Plan emergency management program. 31 delegated CO Approval

INFORMATION AND ANALYSIS
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SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

DELIVERABLES
Report Description Driver Frequency DOE Approval
contact/phone* Required
9. Annual Fire Protection Summary Summary of fire-related incidents/activities DOE M 231.1-1A, Annually, by March 31 DOE-WVDP DOE-WVDP
Report (electronic data submission) occurring at the WVDP Chg. 2 Safety and Site | Director
Programs Information
Team Leader
10. Individual Accident/Incident Reports | Number of new and revised individual DOE M 231.1-1A, Quarterly, by January DOE-WVDP DOE-WVDP
(DOE F 5484.3) accident/incident reports Chg. 2 25, April 25, July 25, Safety and Site | Director
(electronic data submission) and October 25 Programs Information
Team Leader
11. Tabulation of Work Hours and CAIRS DOE M 231.1-1A, Quarterly, by January COR or as COR
Vehicle Usage Chg. 2 25, April 25, July 25, delegated Information
(electronic data submission) and October 25
12. Annual Exposure Data Reporting Radiation Exposure Information System DOE M 231.1-1A, Annually, by March 31 DOE-WVDP DOE-WVDP
Report Chg. 2; Section H.21 Safety and Site | Director
Programs Information
Team Leader
13. Occupational Radiation Exposure Radiation Exposure Report to individuals DOE M 231.1-1A, Annually, by March 31 DOE-WVDP DOE-WVDP
Report to Individuals Chg. 2; Section H.21 Safety and Site | Director
Programs Information
Team Leader
14. DOE Annual Real Property FIMS Database DOE M 231.1-1A, Annually, by DOE-EMCBC DOE Office
Valuation Chg. 2 September 30 Industrial of
Property Engineering
Management and
Specialist Construction
Management
and EMCBC
Certified
Realty
Specialist/DO
E Realty
Officer
15. Occurrence Reporting Processing Operational events meeting reporting criteria. | DOE M 231.1-2 As required DOE-WVDP DOE-WVDP
System (ORPS) Reports (electronic Facility Rep on Facility Rep
reporting to DOE system) Duty or as on Duty
delegated
16. Reporting Associated with DOE Support reviews and follow-up on results of DOE O 221.2A As requested COR or as COR
Orders Regarding Inspector General | findings resulting from reviews. delegated Approval

and General Accountability Office
Activities

HUMAN RESOURCES
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SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

DELIVERABLES
Report Description Driver Frequency DOE Approval
contact/phone* Required
17. Notification of Labor Disputes and Knowledge of potential or actual labor FAR 52.222-1; As required DOE-EMCBC DOE-EMCBC
All Relevant Information disputes that delay or threaten to delay Clause H.13 Contractor Contractor
timely performance of the contract. Human Human
Resource Resource
Management Management
Team Team
and CO
Information
18. Affirmative Action Plan for Females Affirmative action plan for employment FAR 52.222-26; Within 30 days of DOE-EMCBC DOE-EMCBC
& Minorities practices of females and minorities. FAR 52.222-36 contract award date® Office of Civil Office of Civil
and updated annually Rights and Rights and
by September 30 Diversity Diversity
Review; and
Concurrence
CO Approval
19. Equal Employment Report (EEO-1) File form SF-100 and complete in DOE FAR 52.222-26 Annually by September | DOE-EMCBC DOE-EMCBC
Workforce Information System (WFIS) 30 Office of Civil Office of Civil
Rights and Rights and
Diversity Diversity
Review and
concurrence,
CO
Information
20. Affirmative Action Plan for Veterans Anti-discrimination plan for veterans FAR 52.222-35 Within 30 days of DOE-EMCBC DOE-EMCBC
& Individuals with Disabilities contract award date® Office of Civil Office of Civil
and updated annually, Rights and Rights and
by September 30 Diversity Diversity
Review and
Concurrence
and CO
Approval
21. Employment Reports for Disabled (Federal Contractor Veterans’ Employment FAR 52.222-37 Annually, by DOE-EMCBC DOE-EMCBC
Veterans and Veterans of the Report VETS-100) September 30 Office of Civil Office of Civil
Vietnam Era Rights and Rights and
Diversity Diversity
Review and
Concurrence
and CO
Information
22. Requests for Labor Standards Submittal of work packages for DOE FAR 52.222-6; DOE O | As Required DOE-EMCBC DOE-EMCBC
Determinations determination of applicable labor standards 350.1, Chg. 3 Contractor Labor
Human Standards
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SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

DELIVERABLES
Report Description Driver Frequency DOE Approval
contact/phone* Required
Resource Committee
Management and CO
Team determination
23. Davis-Bacon Act Report of Compliance with Davis Bacon Act submitted 29 CFR 5.7(b) Semi-annually, by April | DOE-EMCBC DOE-EMCBC
Enforcement through DOE Workforce Information System 30and October 31; Contractor Contractor
(WFIS) when applicable Human Human
Resource Resource
Management Management
Team Team review
and CO
Information
24. Energy Employees Occupational To provide compensation and medical EEOICPA Act of Monthly COoras CO
lliness Compensation Program Act benefits to employees 2000; Section C.1.3.3 delegated Information
(EEOICPA)
25. Organizational Conflicts of Interest Allows verification that the contractor is not DEAR 952.209-72 As required COoras CO
Update biased in their performance of the contract delegated Information
26. Key Personnel List Essential personnel as identified by the Clause H.8 Submitted with COoras CO Approval
Contractor proposal and updated delegated
as necessary prior to
changes being
implemented
27. Advance Understandings of Human DOE approval of contractor policies and Clause H.11 Within 90 days of DOE-EMCBC DOE-EMCBC
Resource Policies and Systems procedures covering personnel costs and contract award date® Contractor Contractor
related expenses Human Human
Resource Resource
Management Team
Team Review; CO
Approval
28. Contractor's Employee Formal policies, practices and procedures to FAR 31.205-6; DEAR Within 30 days of DOE-EMCBC DOE-EMCBC
Compensation Program be used in the administration of its 970.3102-05-6; contract award date® Contractor Contractor
compensation system including a Clause H.11 Human Human
compensation system self-assessment plan Resource Resource
Management Team
Team Review; CO
Approval
29. Individual Compensation Actions for | Use DOE Form 3220.5 to submit initial Clause H.11; DOE Initially and prior to any | DOE-EMCBC DOE-EMCBC
Key Personnel salaries of all Key Personnel and any Order 350.1 changes. Contractor Contractor
changes thereafter Human Human
Resource Resource
Management Management
Team Team
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SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

DELIVERABLES
Report Description Driver Frequency DOE Approval
contact/phone* Required
Review; CO
Approval
30. Application for Contractor DOE F3220.5 for each of the five most highly | DOE O 350.1, Chg. 3; | Within 14 days of DOE-EMCBC DOE-EMCBC
Compensation Approval (List of top compensated employees within the Clause H.11; DOE contract award date® Industrial Industrial
5 most highly compensated contractor’s organization for initial salaries Acquisition Letter and upon any change Relations Relations
executives) and any changes thereafter 2007-02 thereafter Specialist Specialist
Review; CO
Approval
31. Report of Compensation Report of subtotal dollar amounts for exempt | DOE O 350.1, Chg. 3 Semi-annually DOE-EMCBC DOE-EMCBC
and nonexempt employees and individual Contractor Contractor
compensation at $100,000 and above Human Human
Resource Resource
Management Management
Team Team review
and CO
Information
32. Report of Contractor Expenditures Breakdown of employee benefits DOE O 350.1, Chg. 3; | Annually, no later than DOE-EMCBC DOE-EMCBC
for Employee Supplementary compensation [submitted through the DOE Clause H.11 March 15 Contractor Contractor
Compensation Workforce Information System (WFIS), Human Human
Compensation and Benefits Module] Resource Resource
Management Management
Team Team and
CO
Information
33. Contractor Salary-Wage Increase Report of expenditure of funds for merit, DOE O 350.1, Chg. 3; | Annually, after the end DOE-EMCBC DOE-EMCBC
Expenditure promotion, variable pay, special adjustments | Clause H.11 of the salary plan year Contractor Contractor
and what funds are planned for the following Human Human
salary plan year Resource Resource
Management Management
Team Team review
and CO
Information
34. Actuarial Valuation Reports Report of annual actuarial valuation report DOE O 350.1, Chg. 3 Annually by September | DOE-EMCBC DOE-EMCBC
for each DOE-reimbursed pension plan 30 following plan year Contractor Contractor
Human Human
Resource Resource
Management Management
Team Team and
CO
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SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

DELIVERABLES
Report Description Driver Frequency DOE Approval
contact/phone* Required
Information
35. IRS Form 5300 Series Part of tax return submitted to the IRS that DOE O 350.1, Chg. 3; | Within nine months of DOE-WVDP DOE-WVDP
documents the establishment, amendments, Clause H.11 the last day of the plan Budget Analyst Budget
termination, spin-off, or merger of a plan year Analyst
Information
36. Collective Bargaining Agreements Provide copies of agreements made DOE O 350.1, Chg. 3; | Upon negotiation of DOE-EMCBC DOE-EMCBC
between local collective bargaining units and | Clause H.13 any new collective Contractor Contractor
the Contractor bargaining agreement Human Human
or changes thereto Resource Resource
Management Management
Team Team, CO
and HQ
Information
37. Report of Settlement Report of results of collective bargaining DOE O 350.1, Chg. 3; | 30 to 60 days after DOE-EMCBC DOE-EMCBC
agreement negotiations to be entered into Clause H.13 formal ratification of Contractor Contractor
the Workforce Information System (WFIS) settlement Human Human
Resource Resource
Management Management
Team Team and
CO
Information
38. Headcount for End of Current Fiscal | Submit information through DOE Workforce Data call As requested DOE-EMCBC DOE-EMCBC
Year & Projected Headcount for Information System (WFIS) Contractor Contractor
Upcoming Fiscal Year(s) Human Human
Resource Resource
Management Management
Team Team and
CO
Information
39. Projected Layoffs for Current Fiscal Submit information through DOE Workforce Data call As requested DOE-EMCBC DOE-EMCBC
Year & Future Fiscal Years Information System (WFIS) Contractor Contractor
Human Human
Resource Resource
Management Management
Team Team and
CO
Information
40. Standard Form 98 - “Notice of For all subcontracts over $2.5K subject to DOE O 350.1, Chg. 3 Prior to award of DOE-EMCBC DOE-EMCBC
Intention to Make a Service Contract | the Service Contract Act subcontract Contractor Contractor
and Response to Notice” Human Human
Resource Resource
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SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

DELIVERABLES
Report Description Driver Frequency DOE Approval
contact/phone* Required
Management Management
Team Team and
CO
Information
41. Work Force Restructuring Plan Whenever a change of work force affecting DOE O 350.1, Chg. 3; | Whenever a change of DOE-EMCBC COand
100 or more persons within a 12 month Clause H.15; NDAA work force affecting Contractor DOE-HQ
period 100 or more persons Human Office of
within a 12-month Resource Work Force
period Management Transition
Team Approval
42. Work Force Restructuring Description of how workforce restructuring DOE O 350.1, Chg. 3; | When required DOE-EMCBC COand
Implementation Report plan is being implemented. Clause H.15 Contractor DOE-HQ
Human Office of
Resource Team | Work Force
Transition
Information
43. Monthly Headcount Report Report of contractor and prime subcontractor | Data call Beginning of each DOE EMCBC DOE-EMCBC
headcount by hourly and salaried employees month Contractor Contractor
Human Human
Resource Resource
Management Management
Team Team
information
44. Proposed Major Compensation and Notification of changes to Compensation and | DOE O 350.1, Chg. 3; | Prior to making any DOE EMCBC DOE-EMCBC
Benefit Plan Program Design Benefits Plan Clause H.11 changes Contractor Contractor
Changes Human Human
Resource Resource
Management Management
Team Team
Review; CO
Approval
45. Annual Compensation Increase Plan | Contractor’s request for funds for merit, DOE O 350.1, Chg. 3; | Annually prior to start DOE-EMCBC DOE-EMCBC
promotion, special adjustments, variable pay, | Clause H.11 of new salary plan year | Contractor Contractor
and structure adjustments Human Human
Resource Resource
Management Management
Team Team
Review; CO
Approval
46. Annual Overtime Control Plan Contractor’s plan on compensating DOE O 350.1, Chg. 3 Annually, as necessary | DOE-EMCBC DOE-EMCBC
employees for working overtime, may include Contractor Contractor
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SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

DELIVERABLES
Report Description Driver Frequency DOE Approval
contact/phone* Required
a plan with justification for exceeding the Human Human
DOE threshold Resource Resource
Management Management
Team Team review;
CO Approval
47. Semiannual Report on Overtime Report showing straight time pay versus DOE O 350.1, Chg. 3 Semiannually DOE-EMCBC DOE-EMCBC
Use overtime pay and straight time hours worked Contractor Industrial
versus overtime hours worked, expressed as Human Relations
percentages. Resource Specialist
Management Review; CO
Team Approval
48. Contractor Benefits Program Description of the Contractor Benefits DOE O 350.1, Chg. 3; | Within 30 days of DOE-EMCBC DOE-EMCBC
Program Clause H.11 contract award date® Contractor Contractor
and updated as Human Human
necessary Resource Resource
Management Management
Team Team
Review; CO
Approval
49. Employee Benefits Value Study Report that evaluates the value of DOE O 350.1, Chg. 3; | Every two years, initial DOE-EMCBC DOE-EMCBC
contractor’s benefit programs with other Clause H.11; DEAR one is due within first Contractor Contractor
comparable companies 970.3102-05-6 year after contract Human Human
award date® Resource Resource
Management Management
Team Team
Review; CO
Approval
50. Employee Benefits Cost Survey Report that evaluates the cost of contractors DOE O 350.1, Chg. 3; | Annually DOE-EMCBC DOE-EMCBC
Comparison benefit programs, may use Bureau of Labor Clause H.11; DEAR Contractor Contractor
Statistics or DOE Cost Study Template 970.3102-05-6 Human Human
Resource Resource
Management Management
Team Team
Review; CO
Approval
51. IRS Form 5500 with Schedules Annual Return/Report of Employee Plan- DOE O 350.1, Chg. 3; | Filed by the last day of DOE-EMCBC DOE-EMCBC
Disclosure document for benefit plan Clause H.11 the 7" calendar month Contractor Contractor
participants after the end of the Human Human
plan year as required Resource Resource
Management Management
Team Team review
and CO

J-13




SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

DELIVERABLES
Report Description Driver Frequency DOE Approval
contact/phone* Required
Information
52. Insurance Plan Experience Reports Reports to allow DOE to confirm that DOE O 350.1, Chg. 3 Annually DOE-EMCBC DOE-EMCBC
for Each Type of Liability Insurance Contractor maintains commercial insurance Contractor Contractor
(General and Automobile) or self-insurance programs required by law, Human Human
regulation and the requirements of the Resource Resource
contract Management Management
Team Team review
and CO
Information
53. Workplace Substance Abuse Written workplace substance abuse DEAR 970.52283-3; Within 60 days of DOE-EMCBC DOE-EMCBC
Program program. In compliance with 10 CFR 707 DOE 0 350.1, Chg. 3; | contract award date® Industrial Industrial
10 CFR 707 Relations Relations
Specialist Specialist
Review; CO
Approval
54. Substance Abuse Program Results Report indicating the results of testing in all DOE O 350.1, Chg. 3 Semi-annually — DOE-EMCBC DOE-EMCBC
and Reports for Lower Tier categories such as applicant, post January 30 and July 30 | Industrial Industrial
Subcontractors occurrence, random, reasonable suspicion to Relations Relations
include contractor’s results as well as lower Specialist Specialist
tier subcontractors that the program applies and CO
Information
55. Employee Assistance Program A plan for implementing a program of DOE O 350.1, Chg. 3 Within 60 days of DOE-EMCBC DOE-EMCBC
Implementation Plan preventative services, education, short-term contract award date® Industrial Industrial
counseling, coordination with and referrals to Relations Relations
outside agencies, and follow-up upon return Specialist Specialist
to work Review; CO
Approval
56. Employee Assistance Program Provide information regarding the services DOE O 350.1, Chg. 3 As required by CO DOE-EMCBC DOE-EMCBC
Services Reports available to employees and training available Contractor Contractor
to supervisors and managers on Human Human
identification of deteriorating job performance Resource Resource
or judgment, or observation of unusual Management Management
conduct, and appropriate handling and Team Team and
referral CO
Information
57. Adverse Impact Analysis Analysis of EEO impacts resulting from DOE O 350.1, Chg. 3; | As required DOE-EMCBC DOE-EMCBC
involuntary separations Secretarial Policy on Contractor Contractor
Workforce Human Human
Restructuring Resource Resource
Management Management
Team Team, Office
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SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

DELIVERABLES
Report Description Driver Frequency DOE Approval
contact/phone* Required
of Legal
Services
and CO
review and
approval
58. Copies of All Insurance Policies or Current copies throughout the contract term DOE O 350.1, Chg. 3 As required DOE-EMCBC DOE-EMCBC
Insurance Arrangements Contractor Contractor
Human Human
Resource Resource
Management Management
Team Team review
and CO
Approval
WORK PROCESSES
MANAGEMENT PROCESSES
59. Transition Plan A plan describing those activities necessary Clause B.9; At contract award date® | DOE-WVDP COR Review;
to be prepared to assume full responsibility Attachment C-8 Project Control CO Approval
for the contract requirements and to ensure and Integration
an orderly transfer of responsibilities and Team Leader
accountability.
60. Earned Value Management System A detailed description of the Contractor’s ANSI/EIA-748-1998; Within 60 days of DOE-WVDP COR Review;
Description (EVMSD) plan to implement a project control system DOE O 413.3A, Chg. contract award date® Project Control CO Approval
that reflects the project status relative to cost | 1; Clause H.18 and Integration
and schedule performance. Team Leader
61. Statement of Material Differences Material differences between the actual and Clause B.9 Within 60 days of DOE-WVDP DOE-WVDP
documented conditions of the systems, contract award date® Project Control Director
facilities, waste sites, property and services. and Integration Approval
Team Leader
62. Project Baseline Documents Comprehensive plan to achieve scope, cost DOE O 413.3A, Chg. Within 60 days of DOE-WVDP DOE-WVDP
and schedule objectives consistent with 1; Clause H.18 contract award date® Project Control Director
contract award. Includes the following: and Integration Approval
Team Leader
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DELIVERABLES
Report Description Driver Frequency DOE Approval
contact/phone* Required
Project Baseline Summary Budget Allocation | DOE O 413.3A, Chg. Initially submitted with DOE-WVDP DOE-WVDP
Plan 1; Clause H.18 Project Baseline Project Control Director
Documentation; then and Integration Approval
annually by Team Leader
June 30
Resource Loaded Integrated Schedule DOE O 413.3A, Chg. Submitted with Project DOE-WVDP DOE-WVDP
1; Clause H.18 Baseline Project Control Director
Documentation and Integration Approval
Team Leader
WBS Dictionary DOE O 413.3A, Chg. Submitted with Project DOE-WVDP DOE-WVDP
1; Clause H.18 Baseline Project Control Director
Documentation and Integration Approval
Team Leader
Risk Management Plan DOE O 413.3A, Chg. Submitted with Project DOE-WVDP DOE-WVDP
1; Clause H.18 Baseline Project Control Director
Documentation within and Integration Approval
60 days of contract Team Leader
award date® and
annually by August 15
Management, Planning and Control Policies DOE O 413.3A, Chg. Submitted with Project DOE-WVDP DOE-WVDP
and Procedures 1; Clause H.18 Baseline Project Control Director
Documentation and Integration Approval
Team Leader
Waste Disposition Monthly Plan (by waste DOE O 413.3A, Chg. Initially submitted with DOE-WVDP DOE-WVDP
type, quantity and destination) 1; Clause H.18 Project Baseline Project Control Director
Documentation; then and Integration Information
updated monthly no Team Leader
later than 15 days after
end of month.
Staffing Analysis Clause H.18 Within 60 days of DOE-WVDP DOE-WVDP
contract award date® Project Control Director
and Integration Approval
Team Leader
63. Phase 1 Decommissioning Work Implementation of demolition activities Section C.6.0 Within 60 days of DOE-WVDP DOE-WVDP
Plan consistent with the Phase 1 contract award date® Project Control Director
Decommissioning Plan for the West Valley and Integration Approval

Demonstration Project and the Nuclear
Regulatory Commission Technical
Evaluation Report

Team Leader
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DELIVERABLES
Report Description Driver Frequency DOE Approval
contact/phone* Required

64. Project Performance Report Project performance and financial status, DOE O 413.3A, Chg. Monthly, by the 15th DOE-WVDP DOE-WVDP
cost and schedule variance by WBS and 1; Clause H.18, Project Control Director
PBS, major milestone status, safety status Clause G.4 and Integration Information
and critical technical and program issues, Team Leader
etc.

65. GFS/I Request Projection of additional GFS/I to be furnished | Clause H.17 Updated within 60 days | DOE-EMCBC COR Review;
under the contract. Considered part of the of contract award date® | Industrial CO Approval
project baseline. and annually thereafter | Property

prior to each fiscal year | Management
Specialist
66. GFS/I Update Projection of additional GFS/I to be furnished | Clause H.17 Quarterly, as needed DOE-EMCBC COR Review;
under the contract. Industrial CO Approval
Property
Management
Specialist
67. Weekly Project Status Report Project status and accomplishments. COR direction Weekly COR or as COR and
delegated DOE-WVDP
Director
Information
68. Non-Compliance Tracking System Submittal of detailed, draft reports of PAAA 10 CFR 820 As required DOE-WVDP COR and
(NTS) Reports (electronic reporting non-compliances to DOE-WVDP for Safety and Site | DOE-WVDP
to DOE system) concurrence prior to submittal into electronic Programs Director
system Team Leader Information

69. Quality Assurance Program Contract transition activity 10 CFR 830; Within 60 days of DOE-WVDP DOE-WVDP

Document and Implementation Plan DOE/RW-0333P contract award date® Quality Director
Engineer Approval
70. Quality Assurance Plan Update Annual submittal of QAP changes for DOE 10 CFR 830 Annually by August 30 DOE-WVDP DOE-WVDP
approval. Safety and Site | Director
Programs Approval
Team Leader
71. PAAA Tracking System or Status Local Compliance Tracking System (LCTS) 10 CFR 830; As requested COR or as COR
Report Clause H.22 delegated Information
72. Radiological Self- Triennial Report 10 CFR 835 Within 30 days of DOE-WVDP DOE-WVDP
Assessment/Schedule contract award date®; Safety and Site | Director
then updates as Programs Information
required Team Leader
73. Completion Documents for High Completion of all documents required for Clause B.2; Section As proposed by the COR or as COR Review;
Level Waste Canister Relocation payment of the PBI associated with the High C.5.0 Contractor delegated CO Approval

Level Waste canister relocation

J-17




SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

DELIVERABLES
Report Description Driver Frequency DOE Approval
contact/phone* Required
74. Completion Documents for Completion of all documents required for Clause B.2; Section As proposed by the COR or as COR Review;
Demolition and Disposal of the payment of the PBI associated with the C.6.1; Section C.6.2 Contractor delegated CO Approval
MPPB and the Vitrification Facility demolition and disposal of the MPPB and the
Vitrification Facility
75. Completion Documents for Completion of all documents required for Clause B.2; Section As proposed by the COR or as COR Review;
Processing, Shipment and Disposal payment of the PBI associated with the C.9.0 Contractor delegated CO Approval
of All Legacy Waste Off Site shipment and disposal of all Legacy Waste
off site
FACILITY AUTHORIZATION
76. Startup Notification Report Nuclear facility startups or restarts DOE 0 425.1D Quarterly (negative DOE-WVDP DOE-WVDP
quarterly reports not Safety and Site | Director
required) Programs Approval
Team Leader
77. Training Implementation Matrix Nuclear facility training requirements DOE O 426.2 Within 90 days of DOE-WVDP DOE-WVDP
contract award date®; Safety and Site | Director
then updates as Programs Approval
required. Team Leader
78. Conduct of Operations Matrix Conduct of Operations requirements for DOE | DOE O 422.1 Within 60 days of DOE-WVDP DOE-WVDP
facilities contract award date®; Safety and Site | Director
then updated as Programs Approval
required Team Leader
79. ALARA Report Track and trend site cumulative exposure DOE-STD-1098-99, Annually, by DOE-WVDP DOE-WVDP
Part 3, Article 131 September 30 Safety and Site | Director
Programs Information
Team Leader
80. Documented Safety Analysis Annual updated document for DOE approval | 10 CFR 830.202(c)(2) | Annually, by last DOE DOE-WVDP DOE-WVDP
Update or letter stating there have been no changes approval date Safety and Site | Director
Programs Approval
Team Leader
81. USQ Procedure Contract transition activity. 10 CFR 830.203(a)(1) | Within 14 days after DOE-WVDP DOE-WVDP
contract award date® Safety and Site | Director
Programs Approval
Team Leader
82. USQ Program Summary Report Annual summary of USQ process 10 CFR 830.203(d) Annually, summary DOE-WVDP DOE-WVDP
determinations performed since the prior report must accompany | Safety and Site Director
submission DSA annual update Programs Approval

submittals

Team Leader
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DELIVERABLES
Report Description Driver Frequency DOE Approval
contact/phone* Required
83. Fire Hazard Analysis Comprehensive and qualitative assessment DOE O 420.1B, Chg. As required DOE-WVDP DOE-WVDP
of risk from fire within individual fire areas in 1 Safety and Site | Director
WVDP facilities Programs Information
Team Leader
84. Main Plant Process Building A plan that describes in detail how the Main Section C.6.0 Once DOE-WVDP DOE-WVDP
Demolition Plan Plant Process Building can be demolished. Project Control Director
and Integration Approval
Team Leader
85. Vitrification Facility Demolition Plan A plan that describes in detail how the Section C.6.0 Once DOE-WVDP DOE-WVDP
Vitrification Facility can be demolished. Project Control Director
and Integration Approval
Team Leader
86. Inspection and Maintenance Plan for | A plan that describes how the Contractor will | 6 NYCRR Part 673, Within 12 months of DOE-WVDP DOE-WVDP
Dam System operate and maintain the reservoir, Dam Safety contract award date® Project Control Director
emergency spillway, dams and all Regulations, Section and Integration Approval
appurtenant structures in safe condition at all | 673.13; Section C.2.1 Team Leader
times
87. Recommendation for Stabilization of | Evaluation the stability of the Lagoon 3 slope | Section C.6.8 Within 12 months of DOE-WVDP DOE-WVDP
the Lagoon 3 Slope for deep-seated slope failure and provide contract award date® Project Control Director
recommendation for stabilization and/or and Integration Approval
operations to ensure satisfactory service for Team Leader
20+ years
88. Design to Armor and Protect the A design to stabilize the NDA North Slope Section C.8.0 Within 12 months of DOE-WVDP DOE-WVDP
NDA North Slope that must be capable of withstanding one contract award date® Project Control Director
half the probable maximum precipitation and Integration Approval
event for the drainage of the NDA and SDA Team Leader
LIFE-CYCLE FACILITY
89. Preventive Maintenance Schedule Plan identifying types of services, DOE O 430.1B, Chg. Within 60 days of COR or as COR Review;
and Custodial Plan frequencies and levels at which facilities are 1; DOE O 433.1B; contract award date® delegated CO Approval
to be maintained Section C.2.0
90. Annual Review of Utilization of Real | Life-cycle management of real property DOE 0 430.1B, Chg. Annually, by June 1 DOE-EMCBC COR and CO
Property assets 1 Certified Realty | Information
Specialist/DOE
Realty Officer
91. Annual Real Property Inventory Life-cycle management of real property DOE O 430.1B, Chg. Annually, by July 1 DOE-EMCBC COR and CO
Report assets 1 Certified Realty | Information

Specialist/DOE
Realty Officer
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DELIVERABLES
Report Description Driver Frequency DOE Approval
contact/phone* Required
92. Description of Property, Plant and Description of the Contractor’s controls to DOE Accounting Annually, by TBD DOE-EMCBC COR and CO
Equipment Accounting Procedures ensure acquisition, use and retirement of Handbook Certified Realty | Information
property according to DOE requirements Specialist/DOE
Realty Officer
93. Energy Consumption Report Provide plant energy data for Energy DOE O 430.2B Quarterly, no later than | COR or as DOE-WVDP
(electronic) Management System (EMS) reports to (graded approach) 15 days after end of delegated Director
President and Congress quarter Information
94. Waste Management Plan A plan for characterizing, processing, DOE O 435.1, Chg. 1; | Annually, by TBD DOE-WVDP DOE-WVDP
packaging, and disposing of waste Section C.6.0 FPD for Waste FPD for
Management Waste
Management
Information
95. Nevada National Security Site LLW Estimated volume of LLW and MLLW to be NNSS Request Annually, by July 1 DOE-WVDP DOE-WVDP
and MLLW Preliminary Disposal treated/disposed at NNSS in the next fiscal FPD for Waste FPD for
Forecast year Management Waste
Management
Information
96. Nevada National Security Site LLW Final estimated volume of LLW and MLLW to | NNSS Request Annually, by November | DOE-WVDP DOE-WVDP
and MLLW Final Disposal Forecast be treated/disposed at NNSS in the current 1 FPD for Waste FPD for
fiscal year Management Waste
Management
Information
WORKER PROTECTION
97. Integrated Safety Management Contract transition activity DEAR 970.5223-1 Within 60 days of DOE-WVDP DOE-WVDP
System Description Section C.1.1; DOEM | contract award date® (if | Safety and Site | Director
450.4-1 existing DOE- Programs Approval
approved ISM System Team Leader
is not adopted) and
updated annually, as
required
98. Contractor Assurance System Submit a detailed plan describing how the Section C.1.1.1.3; Within 60 days of DOE-WVDP DOE-WVDP
Program Description contractor will implement a formal Contractor | DOE O 226.1A contract award date® Safety and Site | Director
Assurance Program to DOE-WVDP for (may be included in Programs Approval

approval.

Safety Management
System Description or
Quality Assurance
Program
Document/Plan)

Team Leader
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DELIVERABLES
Report Description Driver Frequency DOE Approval
contact/phone* Required

99. Annual Review of ISMS Review of the ISMS (Update of the ISMS DEAR 970.5223-1; Annually, by August 30 | DOE-WVDP DOE-WVDP
Description document, and performance Section C.1.1; DOE O Safety and Site | Director
measures) 226.1A Programs Approval

Team Leader
100. Annual Review of Contractor A Department-wide oversight process to Section C.1.1.1.3; Annually, by August 30 | DOE-WVDP DOE-WVDP
Assurance System protect the public, workers, environment, and | DOE O 226.1A (may be included in Safety and Site | Director
national security assets Safety Management Programs Approval
System Description or Team Leader
Quality Assurance
Program
Document/Plan)

101. Health and Safety Plans (HASPs) Addresses the safety and health hazards of 29 CFR 1910.120 As required DOE-WVDP DOE-WVDP
each phase of site operation and includes Safety and Site | Field Element
requirements and procedures for employee Programs Manager
protection Team Leader; Review; CO

DOE-WVDP Approval
Regulatory
Strategy and
Environmental
Compliance
Team Leader
102. Employee Concerns Program Status | Submit reports which provide specific details | DOE O 442.1A Quarterly, by January DOE-WVDP COR
Report on the numbers, type, status and disposition 15, April 15, July 15, Safety and Site | Information
of employee concerns to DOE-WVDP for and October 15 Programs
information Team Leader

103. Worker Safety and Health Program Written worker safety and health plan that 10 CFR 851; Section Within 60 days of DOE-WVDP DOE-WVDP
provides the methods for implementing the C1.11.2 contract award date® Safety and Site | Field Element
requirements of 10 CFR 851 Programs Manager

Team Leader Review; CO
Approval
104. Worker Safety and Health Program Updated Worker Safety and Health Program 10 CFR 851; Section Annually or whenever DOE-WVDP DOE-WVDP
Update required whenever significant changes are Ci.11.2 significant changes are | Safety and Site | Field Element
made or a letter annually stating that no made Programs Manager
changes to the plan previously approved are Team Leader Review; CO
necessary Approval

PROTECTION OF THE PUBLIC AND ENVIRONMENTAL

105. NEPA documentation Support DOE preparation of environmental Section C.1.1.1.1; As required to support DOE-WVDP COR
checklists, CXs, etc. Clause H.31 activities Regulatory Information

Strategy and
Environmental
Compliance
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DELIVERABLES
Report Description Driver Frequency DOE Approval
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Team Leader
106. NEPA Administrative Record Compilation of documents that are relied on Section C.1.3.3 As required to support DOE-WVDP COR
in the decision making process activities Regulatory Information
Strategy and
Environmental
Compliance
Team Leader
107. NEPA Project Record Includes all documentation in the NEPA Section C.1.3.3 As required to support DOE-WVDP COR
Administrative Record with the exception of activities Regulatory Information
very large sets of materials (e.g., the Strategy and
complete set of EIS references) Environmental
Compliance
Team Leader
108. Quarterly Public Meetings Site issues and project status Stipulation of Quarterly COR or as COR
Compromise; delegated Information
Section C.1.3.2;
Section, C.1.3.3;
Clause H.19
109. RCRA 3008(h) Administrative Order | Summary of progress made by the WVDP on | RCRA 3008(h) Quarterly, by February | DOE-WVDP COR
on Consent Quarterly Progress RCRA 3008(h) Consent Order activities Consent Order 15, May 15, August 15, | Regulatory Information
Report Section VI.5(f); and November 15’ Strategy and
Section C.1.1.1.1; Environmental
Clause H.31 Compliance
Team Leader
110. Sampling and Analysis Plans (SAP) Documents the procedural and analytical NYSDEC Regulation; As required to support DOE-WVDP COR
requirements for sampling events and Clause H.31 activities® Regulatory Information
includes elements such as methodology, Strategy and
equipment, procedures, locations, Environmental
decontamination procedures, sample Compliance
containers and preservation, and data quality Team Leader
objectives.
111. Hazardous Waste Reports Report of hazardous waste management NYSDEC Regulation; Annually, by March 12 DOE-WVDP COR
activities for the preceding year. Clause H.31 Regulatory Information
Strategy and
Environmental
Compliance
Team Leader
112. Fiscal Year Pollution Prevention Reports reductions in generation of DOE M 435.1-1, Chg. Annually by November | DOE-WVDP COR
Accomplishments Report hazardous waste 1 30 (via internet)’ Regulatory Information
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Strategy and
Environmental
Compliance
Team Leader
113. Report on Waste Generation and Annual Progress Reports on Implementation DOE M 435.1-1, Chg. Annually by November | DOE-WVDP COR
Pollution Prevention Progress of Environmental Provisions of Executive 1 30 (via Internet)’ Regulatory Information
Order 13423, Strengthening Federal Strategy and
Environmental, Energy, and Transportation Environmental
Management Compliance
Team Leader
114. Comprehensive Spill Prevention Response plan to address releases to the NYSDEC Regulation; Annually, by June 1 DOE-WVDP COR Review;
Response Plan soil of all hazardous substances including Clause H.31 Regulatory CO Approval
fuel oil. Strategy and
Environmental
Compliance
Team Leader
115. Spill Reporting Reporting of spills as specified per time Federal, state, and Upon occurrence/ DOE-WVDP COR
frames specified in federal, state, local local law/regulations identification of spills Regulatory Information
law/regulation Strategy and
Environmental
Compliance
Team Leader
116. Annual Treatability Study Report Report discussing treatability studies 6NYCRR Section Provided to NYSDEC DOE-WVDP COR
performed for the previous year and/or 371.1 (e)(4)(v)('1" annually by March 15 Regulatory Information
planned for the current year Strategy and
Environmental
Compliance
Team Leader
117. RCRA Corrective Measures Studies | Identify, develop, and evaluate potential NYSDEC Regulation; As required by DOE-WVDP COR
remedial alternatives for removal, Clause H.31; Section regulator pursuant to Regulatory Information
containment, and/or treatment of C.1.1.1.1 3008(h) Consent Strategy and
contamination pursuant to the 3008(h) Order® Environmental
Consent Order. Compliance
Team Leader
118. RCRA Section 3016 Hazardous waste management activities for NYSDEC Regulation; Every 2 years — DOE-WVDP COR
the preceding 2 years. Clause H.31 beginning December Regulatory Information

30, 2005

Strategy and
Environmental
Compliance
Team Leader
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119. Site Treatment Plan Update Plan for treatment, storage, and disposal of FFCA Consent Order; | Annually, by February DOE-WVDP COR
mixed waste Clause H.31 152 FPD for Waste Information
Management
120. NESHAPS Report Total quantity of radiological emission. 40 CFR 61 Subpart H; | Annually, by June 30° DOE-WVDP COR
Includes CAP 88-PC Dose Assessment Clause H.31 Regulatory Information
Strategy and
Environmental
Compliance
Team Leader
121. Annual Site Environmental Report Characterize environmental management DOE M 231.1-1A, Annually, by October DOE-WVDP COR
(ASER) (DOE-HQ guidance is performance of site for the CY Chg. 2 13 Regulatory Information
provided annually for report Strategy and
preparation) Environmental
Compliance
Team Leader
122. RCRA Part B Application Modifications to RCRA Part B Application as NYCRR 373-1; As required * DOE-WVDP COR
modifications submitted to NYSDEC Clause H.31; Section Regulatory Information
C.1.1.11 Strategy and
Environmental
Compliance
Team Leader
123. Groundwater Protection Plan Summary of the program including the DOE O 5400.5, Chg. Annually, by October DOE-WVDP COR
(include as part of the ASER) number of wells, sampling method, 2; DOE O 450.1A; 18 Regulatory Information
Note: All groundwater monitoring frequency, analysis performed and results. Clause H.31; Section Strategy and
(not only radiological) is to be Summarize the hydrogeology of the site, C.1.1.1.1 Environmental
included as part of the ASER. major aquifers, groundwater movement, Compliance
potential sources of pollution and uses of Team Leader
ground water in the vicinity of the site.
Include a map of active and abandoned well
locations.
124. Stormwater Pollution Prevention Satisfies a requirement of the facility's SPDES Permit; Annually, by February DOE-WVDP COR
Plan (Review current plan and SPDES Permit NY-0000973 for discharges Clause H.31 15 Regulatory Information
submit update as necessary) into combined storm water outfalls Strategy and
Environmental
Compliance
Team Leader
125. Regulator Reports Various RCRA, CAA, SDWA, and CWA Section C, Attachment | As required? DOE-WVDP COR
reports C-6; Clause H.31 Regulatory Information

Strategy and
Environmental
Compliance
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Report

Description

Driver

Frequency

DOE
contact/phone

*

Approval
Required

Team Leader

126.

Environmental Monitoring Plan
(including all groundwater
monitoring

Environmental monitoring and surveillance
plan

Section C.1.1.1.1;
DOE 450.1A; Clause
H.31

Every 3 years and an
annual update by
December 31

DOE-WVDP
Regulatory
Strategy and
Environmental
Compliance
Team Leader

COR
Information

127.

State Pollutant Discharge
Elimination System (SPDES)
Discharge Monitoring Reports

Monitoring of discharges to river including
sampling, analysis, data management and
reporting

NYSDEC Regulation;
SPDES permit;
Clause H.31

28th of each month?®

DOE-WVDP
Regulatory
Strategy and
Environmental
Compliance
Team Leader

COR
Information

128.

Drinking Water Analysis

Monitoring of drinking water

NYSDOH; Clause
H.31

As required

DOE-WVDP
Regulatory
Strategy and
Environmental
Compliance
Team Leader

COR
Information

129.

SARA Title Ill- 312

Hazardous chemical inventory data and
locations for state and local emergency
response organizations

NYSDEC Regulation;
Clause H.31

Annually, by March 12

DOE-WVDP
Regulatory
Strategy and
Environmental
Compliance
Team Leader

COR
Information

130.

SARA Title Ill - 313

Toxic chemical release inventory

NYSDEC Regulation;
Clause H.31

Annually, by July 12

DOE-WVDP
Regulatory
Strategy and
Environmental
Compliance
Team Leader

COR
Information

131.

Monthly Drinking Water Report

Report to Cattaraugus County Health
Department on drinking water monitoring

NYSDOH; Clause
H.31

10th of each month®

DOE-WVDP
Regulatory
Strategy and
Environmental
Compliance
Team Leader

COR
Information

132.

Pre-discharge Radiological Analysis
of Lagoons

Report to NYSDEC prior to lagoon discharge

NYSDEC Regulation;
SPDES Permit;

Results faxed to
NYSDEC no less than

DOE-WVDP
Regulatory

COR
Information
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DELIVERABLES
Report Description Driver Frequency DOE Approval
contact/phone* Required
Clause H.31 1 day prior to Lagoon Strategy and
discharge (DOE- Environmental
WVDP review is Compliance
required prior to Team Leader
sending information to
NYSDEC)

133. Compliance Certification for the Report to NYSDEC 6 NYCRR Pt 201-4; Twice Annually, by DOE-WVDP COR
Sulfur Dioxide Emission Standard Air Facility January 31 and July Regulatory Information
for the Boilers at the WVDP Registration 31! Strategy and

Certificate 9-0422- Environmental
00005/00009; Clause Compliance
H.31 Team Leader
134. Sustainability Plan (formerly Report on Departmental Energy, Renewable | DOE O 430.2B Annually by December | DOE-WVDP COR
Executable Plan Energy & Transportation Management (graded approach); 312 Regulatory Information
EO 13423; Clause Strategy and
H.31 Environmental
Compliance
Team Leader

135. Reports to support EO 13423 & EO 13423 sets numerous Federal energy DOE O 430.2B; DOE As required? DOE-WVDP COR

13514 and environmental management O 450.1A; Clause Regulatory Information
requirements in several areas, including but H.31 Strategy and
not limited to: Implementing Instructions, Environmental
Reducing Energy Intensity, Increasing Use of Compliance
Renewable Energy, Reducing Water Team Leader
Intensity, Designing and Operating
Sustainable Buildings, and Managing
Federal Fleets
EO 13514, establishes an integrated strategy
towards sustainability in the federal
government and to make reduction of
greenhouse gas (GHG) emissions a priority
for federal agencies.

136. Excluded Building Self-Certification In support of EO 13423 EO 13423; DOE O Annually by February DOE-WVDP COR

430.2B; Clause H.31 15 Regulatory Information

Strategy and
Environmental
Compliance
Team Leader
and DOE-
EMCBC
Certified Realty
Specialist/DOE
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Realty Officer
137. Environmental Monitoring Program Provides analysis of noteworthy results of DOE O 450.1A; Quarterly, by April 30, DOE-WVDP COR
Effluent Summary & Trend Analysis radiological analyses for all EMP monitoring RCRA 3008(h) Order July 30, October 30, Regulatory Information
Report points in accordance with EM-11, on Consent; Clause and January 31 Strategy and
“Documentation and Reporting of H.31 Environmental
Environmental Data” and DOE/EH-0173T, Compliance
“Environmental Regulatory Guide for Team Leader
Radiological Effluent Monitoring and
Environmental Surveillance.”
138. Groundwater Trend Analysis Report | This report evaluates the results of sampling DOE O 450.1A; Quarterly, by March DOE-WVDP COR
and analysis of on-site groundwater at the RCRA 3008(h) Order 31, June 30, Regulatory Information
WVDP and discusses other matters relevant | on Consent; Clause September 30, and Strategy and
to the Groundwater Monitoring Program. H.31 December 31 (The Environmental
monitoring year runs Compliance
from December 1 Team Leader
through November 30
of the following year)
139. Exception Report for RCRA Report to NYSDEC DOE O 450.1A; Quarterly, following DOE-WVDP COR
Groundwater Monitoring Results RCRA 3008(h) Order each routine Regulatory Information
on Consent; Clause groundwater sampling Strategy and
H.31 event' Environmental
Compliance
Team Leader
140. Permit/License Applications and/or Various RCRA, CAA, SDWA, and CWA Section C, Attachment | As required® DOE-WVDP COR
Renewal Applications C-6; Clause H.31 Regulatory Information
Strategy and
Environmental
Compliance
Team Leader
141. Radiation Safety Program Ensures that radiation exposures to the 10 CFR 835; Section Within 30 days after DOE-WVDP DOE-WVDP
Description Contractor’s workers and the public and C1.11.2 contract award date® Safety and Site Director
releases of radioactivity to the environment Programs Team | Approval
Leader
142. Updated Radiation Safety Program Annual submittal of revisions to Radiation 10 CFR 835 Annually DOE-WVDP DOE-WVDP
Safety Program Safety and Site Director
Programs Team | Approval
Leader
143. Nuclear Safety Program Description | Ensures that all nuclear facilities are 10 CFR 830; Section Within 30 days after DOE-WVDP DOE-WVDP
maintained and operated within the DOE C.1.1.1.2 contract award date® Safety and Site Director
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Report Description Driver Frequency DOE Approval
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approved safety basis Programs Team | Approval
Leader
144. Issues Management System Identification, assignment of significance 10 CFR 830; Within 90 days after DOE-WVDP DOE-WVDP
category, and processing of nuclear safety- DOE/RW-0333P; contract award date® Safety and Site Director
related issues identified within the Section C.1.1.1.3 Programs Team | Approval
Contractor’s organization Leader
145. Criticality Safety Program Ensures that operations with fissionable 10 CFR Within 30 days after DOE-WVDP DOE-WVDP
Description material remain subcritical under all normal 830.204(b)(6); Section | contract award date® Safety and Site Director
and credible abnormal conditions C1.11.2 Programs Team | Approval
Leader
146. Permeable Treatment Wall To provide environmental monitoring data as | Section C.3.0 Quarterly COR or as COR Review;
Quarterly Monitoring Report described in WVDP-512 delegated CO Approval
147. Monthly Permeable Treatment Wall To provide environmental monitoring data as | Section C.3.0 Monthly COR or as COR Review;
Supplemental Hydraulic Monitoring described in WVDP-512 delegated CO Approval
Report
148. Annual Permeable Treatment Wall To provide environmental monitoring data as | Section C.3.0 Annually COR or as COR Review;
Monitoring Report described in WVDP-512 delegated CO Approval
149. Comprehensive Permeable To provide environmental monitoring data as | Section C.3.0 Every five year; first COR or as COR Review;
Treatment Wall Monitoring Report described in WVDP-512 one due in 2015 delegated CO Approval
SAFEGUARDS AND SECURITY
150. Cyber Security Program Plan Computer protection program plan DEAR 952.204-77; Within 60 days after DOE-WVDP DOE-EMCBC
DOE 0 205.1; DOE N | contract award date® Safety and Site | Designated
205.3; Section C.10.1 and annually by Programs Authorizing
September 30 Team Leader Authority
and DOE-
EMCBC
Designated
Authorizing
Authority
Representative
151. Cyber Security Self Assessment Submit a cyber security annual DOE O 205.1 Annually, by DOE-WVDP COR
assessment, which documents contractor September 30 Safety and Site | Information
compliance with the requirements of DOE Programs
Order 205.1, to DOE-WVDP for approval. Team Leader
and DOE-
EMCBC
Designated
Authorizing
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DELIVERABLES

Report

Description

Driver

Frequency

DOE
contact/phone*

Approval
Required

Authority
Representative

152.

Cyber Security Peer Review

Submit a cyber security annual peer review

DOE O 205.1

September 30, 2011

DOE-WVDP
Safety and Site
Programs
Team Leader
and DOE-
EMCBC
Designated
Authorizing
Authority
Representative

COR
Information

153.

Computer Security Incident Reports

To document incidents involving the
compromise to classified or sensitive
unclassified data on computer systems

DOE N 205.4

Per occurrence

DOE-WVDP
Safety and Site
Programs
Team Leader
and DOE-
EMCBC
Designated
Authorizing
Authority
Representative

COR
Information

154.

Government Property Missing, Lost,
Damaged or Theft Report

Reports incidents of any loss of Government
Property

FAR 52.245-1; DOE O
580.1, Chg. 1

Monthly E-Mail - within
5 working days
following end of month

DOE-EMCBC
Government
Property
Administrator

CO
Information

155.

Site Security Plan

To describe the physical protection program
in place.

DOE M 470.4-1, Chg.
]

Within 60 days of
contract award date®
and annually by
September 30

COR or as
delegated

COR
Information

156.

FOCI Self-Assessment Certification

Annual FOCI Status

DOE P 470.1

Annually, by
September 30

COR or as
delegated

COR
Information

157.

5 Year FOCI Certification

Certification

DOE P 470.1

5 years from last
certification

COR or as
delegated

COR
Information

158.

Protective Force Training Plan

Identify required annual and
remedial/refresher training for the next Fiscal
Year

DOE M 470.4-3A

Annually, by January 1

COR or as
delegated

COR
Information
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DELIVERABLES
Report Description Driver Frequency DOE Approval
contact/phone* Required
159. Protective Force Strength/Cost Headcount and expenditures for protective NN513.1/DOE-HQ Quarterly - 10 working COR or as COR
Report force Letter dated 06/20/97 days following each FY | delegated Information
quarter
160. Aviation Management Plan Submission of quarterly report of flight hours, | DOE O 440.2B, Chg. Quarterly, when COR or as COR
cost and other relevant data 1 applicable delegated Information
161. Contractor guidelines for identifying Internal guidelines used by the contractor to DOE O 471.1B Within 60 days of COR or as COR
UCNI identify UCNI contract award date® delegated Information
BUSINESS AND SUPPORT SERVICES
162. Balanced Score Card Reporting Monitors organization performance against DOE-HQ Requirement | Annually, by December | CO or as CO
goals 1 and as requested delegated Information
163. Balanced Score Card Plan Plan to measure organizational performance | DOE-HQ Requirement | Annually, by COoras CO
against strategic goals September 15 (DOE- delegated Information
HQ issues data call
and date may vary) and
as requested
164. DOE HQ Clearance Review Plan Provides a list of the contracts over the CO DOE-HQ Requirement | Annually, by COoras CO
authority level September 15 (DOE- delegated Information
HQ issues data call
and date may vary) and
as requested
165. Annual Forecasting of Provides a list of the possible opportunities DOE-HQ Requirement | Annually, by COoras CO
Subcontracting Opportunities for Small Businesses September 15 (DOE- delegated Information
HQ issues data call
and date may vary) and
as requested
166. Awards to Private Sector Provides list of all awards made to Private DOE-HQ Requirement | Annually, by October COoras CO
Sector including the dollar value of the 15 (DOE-HQ issues delegated Information
award, a description of the item purchased, data call and date may
and the size status and category (e.g., vary) and as requested
woman-owned, HUBZone, small
disadvantaged, etc.) of each company
167. Budget Status Reports Includes variance analyses, revised Section C.1.3.1 As requested DOE-WVDP DOE-WVDP
forecasts, and funding impacts Budget Analyst Budget
Analyst, COR
and CO
Information
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DELIVERABLES
Report Description Driver Frequency DOE Approval
contact/phone* Required
168. Cost Accounting Standard Contractor disclosure statement for FAR 52.230-2 Within 14 days of COoras CO
Disclosure Statement allocation of indirect costs contract award date® delegated Information
and within 60 days of
any change
169. Material Safety Data Sheets Written or printed material concerning a 29CFR1910.1200 Prior to use of DOE-WVDP COR
hazardous chemical hazardous material Safety and Site | Information
Programs
Team Leader
170. Agency Motor Vehicle Data Report Provide current GSA and Agency owned 41 CFR 102-34.345, Annually, by November | DOE-EMCBC CO
Combined with Report of Truck Data | fleet makeup and charges 102-34.355 and 109- 15 Government Information
Electronically submitted via Federal 38.903-50 Property
Automotive Statistical Tool (FAST) Administrator
171. Program for the Acquisition, Maintain program to ensure compliance with Section C.1.3.3; Within 14 days of DOE-EMCBC CO
Maintenance and Operation of all applicable regulations, state and local DEAR 945.570-2 contract award date® Government Information
Motor Vehicles and Equipment laws, and property management Property
requirements Administrator
172. Report of Periodic Physical Periodically perform, record ad disclose FAR 52.245-1; DOE O | Annually, by DOE-EMCBC CO and HQ
Inventory Results property inventory results 580.1, Chg. 1 September 30 Government Information
Property
Administrator
173. Annual Excess Personal Property Details non-federal recipients of excess 41 CFR Part 102- Annually, by DOE-EMCBC DOE-WVDP
Furnished to Non-Federal property 36.295; 41 CFR Part October 31 Government Budget/
Recipients 109-43.4701 Property Finance, CO
Administrator and DOE-HQ
Office of
Property
Management
Information
174. Negotiated Sales Report Provides detailed breakdown of negotiated 41 CFR 101-45.4702; Annually, by DOE-EMCBC DOE-HQ
property sales October 31 Government Office of
Property Property
Administrator Management
Information
175. Summary of DOE-Owned Plant and | Accounting of all DOE-owned P&CE Federal Accounting Annually, by DOE-EMCBC DOE-HQ
Capital Equipment purchased by or furnished to the contractor Standards Advisory September 30 Government Office of
Board FSSAB letter Property Property
No. 6 Administrator Management
Information
176. Property Information Database Volume & original acquisition cost of govt. FAR 45; FAR 52.245- | Annually, by DOE-EMCBC DOE-HQ
(PIDS) owned equipment for: Sensitive; $5K - $25K; | 1; DEAR 945.102-70 October 31 Government Office of
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DELIVERABLES
Report Description Driver Frequency DOE Approval
contact/phone* Required
and > $25K Property Property
Administrator Management
Information
177. Personal Property Deferred Measurement of Potential Deferred Federal Financial Annually, by DOE-EMCBC CO
Maintenance Closure Form Maintenance on Personal Property Accounting Standard September 30 Government Information
No.6 Property
Administrator
178. Financial Disclosure of Revenue Report goods and services that are sold to Statement of Federal Annually, by October DOE-EMCBC DOE-WVDP
Activities (Revenue Foregone the public or other entities and also in the Financial Accounting, 30 Government Finance, CO
Report) amount of revenues foregone resulting from Standard No. 7 Property and DOE-HQ
these transactions Administrator Office of
Property
Management
Information
179. Affirmative Procurement Report Report on procurement programs Executive Order Annually, by October COoras CO
maximizing environmental benefits 13101 15 delegated Information
180. Personal Property Management Comprehensive property management Section C.1.3.3; FAR Within 60 days of DOE-EMCBC DOE-EMCBC
System system 52.245-1; DOE O contract award date® Government Property
580.1, Chg. 1 Property Management
Administrator Specialist
Review;
CO Approval
181. Procurement System Comprehensive purchasing system DEAR 970.5244-1 Within 14 days of COoras CO Approval
contract award date® delegated
182. Legal Management Plan Plan to manage legal costs and matters. 10 CFR 719.12; Within 60 days of COoras CO Approval
Section H.33 contract award date® delegated
183. Annual activity report for internal Annual internal audit report of allowable DEAR 970.5203-1 Annual, by July 15 COoras CO
audit costs. delegated Information
184. Small Business and Small Establishes dollars planned for award to FAR 52.219-9 Submitted with COoras CO Approval
Disadvantaged Business Small, Small- Disadvantaged and Small proposal and delegated

Subcontracting Plan

Women-owned businesses

incorporated in contract
at award; revisions
required for $500K+
increase to the total
price of the contract.
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DELIVERABLES
Report Description Driver Frequency DOE Approval
contact/phone* Required
185. List of Subcontractors (applicable to | Statement and Acknowledgement Form (SF- | FAR 52.222-11 Within 14 days of COoras CO
work subject to the Davis- Bacon 1413) contract award date® delegated Information
Act)
186. Individual Subcontracting Report Provides subcontracting information FAR 52.219-9 Semi-annually and at COoras CO
electronically for a specific DOE contract contract completion delegated Information
187. Summary Subcontracting Report Provides an annual electronic summary of FAR 52.219-9 Annually, at close of COoras CO
subcontracts awarded by the Contractor for each Fiscal Year delegated Information
all of their DOE contracts
188. Travel Cost Summary Quarterly Summary of all Travel Related DOE-HQ Requirement | Quarterly, by COoras DOE-WVDP
Costs December 1, March 1, delegated Budget/
June 1, and September Finance and
1 CO
Information
189. Purchase Card/Travel Card Report Purchase Card/Travel Card Report DOE-HQ Requirement | As requested COoras DOE-WVDP
delegated Budget/
Finance and
CO
Information
190. Performance Metrics TRU waste disposition; legacy waste DOE-HQ Requirement | Monthly, by the 15th of | COR or as COR
disposition (include in Project Performance each month delegated Information
Report)
191. Federal Managers Financial Integrity | Report of assurances on the status of Federal Managers Annually, by July 15 COoras DOE-WVDP
Act Report internal controls Financial Integrity Act delegated Finance and
CO
Information
192. Parent Organization Support Plan Details anticipated parent organization Clause H.49 30 days prior to the: (1) | CO or as CO Approval
support to the prime contractor, major the end of the Contract | delegated
subcontractors, and/or teaming partners in Transition Period; or (2)
the performance of the contract the commencement
date of parent
organization support
proposed by the
contractor
193. Parent Organization Support Plan Annual submittal of Parent Organization Clause H.49 Annually, 90 days prior | CO or as CO Approval
Update Support Plan to the start of each year | delegated
of contract
performance
194. Records Management Plan Describes how the contractor will manage all | 36 CFR Chapter 12; Within 60 days of DOE-EMCBC DOE-EMCBC
life-cycle phases of Government-owned Section C.1.3.3 contract award date® RMFO RMFO
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DELIVERABLES
Report Description Driver Frequency DOE Approval
contact/phone* Required
records and provides a clear delineation Review; CO
between Government-owned and contractor- Approval
owned records
195. Records File Plan Comprehensive outline that includes specific | DOE O 243.1; Section | Within 6 months of DOE-EMCBC DOE-EMCBC
instructions that provide guidance for the C.1.3.3 contract award date® RMFO RMFO
effective management of records Review; CO
Approval
196. Records File Plan Update Annual submittal of revisions to Records File | DOE O 243.1; Section | Annually DOE-EMCBC DOE-EMCBC
Plan C.1.33 RMFO RMFO
Review; CO
Approval
197. Records Disposition Plan Documents the contractor’s disposition 36 CFR 12; Section Within 6 months of DOE-EMCBC DOE-EMCBC
process for records including the processing C.1.3.3 contract award date® RMFO RMFO
of records to storage and the destruction Review; CO
process Approval
198. Records Disposition Plan Update Documents major changes to the Records Section C.1.3.3 Revisions shall be DOE-EMCBC DOE-EMCBC
Management Disposition Processes submitted prior to RMFO RMFO
implementation Review; CO
Approval
199. Privacy Act List of Systems of Shall note the design, development, or DEAR 970-5204-3; Within 90 days of DOE Privacy DOE-EMCBC
Records operation work that will be performed and the | FAR 52.224-2; DOE O | contract award date® Act Officer RMFO and
responsibility for each system 206.1; Section C.1.3.3 DOE Privacy
Act Officer
Review; CO
Approval
CONTRACT COMPLETION DELIVERABLES
200. Final Completion or Termination Physical Inventory for disposal purposes of DEAR 952.245-5; Upon termination or DOE-EMCBC CO
Inventory all Government Property. FAR 52.245-1 completion of the Government Information
contract as prescribed Property
by the CO Administrator
201. Estimate of Percentage of For EPA designated products. Estimate of FAR 52.223-9 Upon termination or COoras CO
Recovered Material Content percentage of the total recovered material completion of the delegated Information
used in contract performance. contract as prescribed
by the CO
202. Contract Close-out Plan A plan including all remaining administrative Clause H.50 60 days prior to the end | CO or as CO
matters necessary to close out the Contract. of the contract period of | delegated Information

performance
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DELIVERABLES
Report Description Driver Frequency DOE Approval
contact/phone* Required
203. Turnover Package All records to be provided to DOE at the Section C.1.3.3, Upon termination or DOE-EMCBC DOE-EMCBC
completion of the Contract Records completion of the RMFO RMFO
Management; Section | contract as prescribed Review: CO
C, Attachment C-5 by the CO Approval
204. Integrated Safety Management Summary of results of the annual DEAR 970.5223-1 Annually by September | DOE-WVDP DOE-WVDP
System Declaration effectiveness review and status of ISMS and | DOE M 450.4-1 30 Safety and Site | Field Element
QA within the Contractor’s organization Programs Manager
Team Leader Review; CO
Approval
205. Phone and Email Updates List Monthly listing of changes to employee Monthly DOE-WVDP CO
phone and email contact information Safety and Site | Information
Programs
Team Leader

" The dates listed in the Frequency column are due dates to regulatory agencies. This deliverable shall be issued to DOE-WVDP for review no less than 2 weeks
prior to the regulatory agency due date.
% The dates listed in the Frequency column are due dates to regulatory agencies. This deliverable shall be issued to DOE-WVDP no less than 4 weeks prior to allow

for adequate review.
? The dates listed in the Frequency column are due dates to regulatory agencies. This deliverable shall be issued to DOE-WVDP no less than 6 weeks prior to allow

for adequate review.
* This deliverable shall be issued to DOE-WVDP no less than 4 months prior to regulatory due date to allow for adequate review.

> The dates listed in the Frequency column are due dates to regulatory agencies. This deliverable shall be issued to DOE-WVDP no less than 1 week prior to allow
for adequate review.
® The contract award date is the date the contract is signed by the Contracting Officer.
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ATTACHMENT J-4 — DAVIS-BACON WAGE GENERAL DECISION NUMBER
NY100008
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ATTACHMENT J-5 — SERVICE CONTRACT ACT WAGE DETERMINATION NO.
2005-2371
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ATTACHMENT J-6 — SMALL BUSINESS SUBCONTRACTING PLAN

Note: The Contractor’s executed Small Business Subcontracting Plan will be inserted here. See

Solicitation Provision L.3 and Section | FAR Clause 52.219-9, Alternate I, entitled “Small Business
Subcontracting Plan.”
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ATTACHMENT J-7 — SMALL DISADVANTAGED BUSINESS (SDB) PARTICIPATION
PROGRAM TARGETS FORM

Note: The Contractor’s executed Small Disadvantaged Business (SDB) Participation Program Targets
Form will be inserted here upon award. See Solicitation Provision L.3 and Attachment L.12.
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ATTACHMENT J-8 — ACRONYM LIST

The following acronyms are used in this Contract:

A

A&PC
ACWP
ADA
ADPE
ANA
ANC
ANSI/EIA
ARC
ARPR
ASAP

BCWP
BCWS
BMMS
BOSF

Cc

CA
CAIRS
CAIS
CCR
CDDL
CFR

CH
CH-TRU
CO
COA
COMSEC
COR
CPC
CPAF
CSRF
CVA
CWA

D

DAC
DCAA

Analytical and Process Chemistry

Actual Cost of Work Performed

Analytical Decon Aisle

Automatic Data Processing Equipment

Analytical Aisle

Analytical Cell

American National Standards Institute/Electronic Industries Alliance
Acid Recovery Cell

Acid Recovery Pump Room

Automated Standard Application for Payment

Budgeted Cost of Work Performed
Budgeted Cost of Work Scheduled
Bridge Mounted Manipulator System
Balance of Site Facilities

Contamination Area

Computerized Accident/Incident Reporting System
Condition Assessment Information System
Chemical Process Cell (CPC) Crane Room
Construction and Demolition Debris Landfill
Code of Federal Regulations
Contact-Handled

Contact-Handled Transuranic

Contracting Officer

Chemical Operating Aisle

Computer Security

Contracting Officer's Representative
Chemical Process Cell

Cost Plus Award Fee

Contact Size Reduction Facility

Chemical Viewing Aisle

Clean Water Act

Derived Air Concentration
Defense Contract Audit Agency

J-40



SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

DEAR
DD&R
DOE
DOE-HQ
DOE-OH
DOE/RW
DOG
DOL

E

EAC
EDR
EEOICPA

EH

EIS
EMCBC
EMOA
EPA
ERISA
ES&H
ESA
ETC

F

FACTS
FAR
FDO
FFCA
FIMS
FPH
FR
FRS
FY

GAO
GCR
GCRE
GFS/I
GOA
GPC
GTCC

Department of Energy Acquisition Regulation

Decontamination, Deactivation and Removal

U.S. Department of Energy

Department of Energy Headquarters

Department of Energy Ohio Field Office

Department of Energy Office of Civilian Radioactive Waste Management
Dissolver Off-Gas

U.S. Department of Labor

Estimates-at-Completion

Equipment Decontamination Room

Energy Employees Occupational Injury Compensation Program Act of
2000

U.S. Department of Energy Office of Environment, Safety and Health
Environmental Impact Statement

Environmental Management Consolidated Business Center

East Mechanical Operating Aisle

U.S. Environmental Protection Agency

Employee Retirement Income Security Act of 1974

Environment, Safety and Health

Extraction Sample Aisle

Estimates-to-Complete

Foreign Access Central Tracking System
Federal Acquisition Regulation

Fee Determination Official

Federal Facility Compliance Act

Facility Information Management System
Fire Pump House

Facility Representative

Fuel Receiving and Storage

Fiscal Year

Government Accountability Office

General Purpose Cell (GPC) Crane Room

General Purpose Cell (CPC) Crane Room Enclosure
Government Furnished Services and ltems

General Purpose Cell (GPC) Operating Aisle
General Purpose Cell

Greater Than Class C
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H

HCA
HEPA
HIC
HLW
HLWISF
HRA
HVAC
HW

1&C

IG
IPABS
IRC
IRTS
ISM
ISMS
IWSF

LOC
LI/LO
LLW
LLW2
LLWTF
LOF
LSA
LSB
LWA
LWTS

MARSSIM
MC

MLLW
MPPB
MRR
MSM
MTRU

N

High Contamination Area

High Efficiency Particulate Air

High Integrity Container

High Level Waste

High Level Waste Interim Storage Facility
High Radiation Area

Heating, Ventilation and Air Conditioning
Hazardous Waste

Instrument and Control

Inspector General

Integrated Planning, Accountability, and Budgeting System
Internal Revenue Code

Integrated Radwaste Treatment System

Integrated Safety Management

Integrated Safety Management System

Interim Waste Storage Facility

Letter of Credit

Load In/Load Out

Low-Level Waste

Low-Level Waste Treatment Building
Low-Level Waste Treatment Facility
Life of Facility

Lag Storage Area

Lag Storage Building

Lower Warm Aisle

Liquid Waste Treatment System

Multi-Agency Radiation Survey and Site Investigation Manual
Miniature Cell

Mixed Low-Level Waste

Main Plant Process Building

Manipulator Repair Room

Master Slave Manipulator

Mixed Transuranic
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NAA
NDA
NEPA
NESHAP
NFA
NFS
NNSS
NOA
NRC
NTS
NYCRR
NYS
NYSDEC
NYSERDA

o)

OGA
OGOA
OGT
ORPS
OSHA

PAAA
PBI
PBS
PCR
PMC
PMCR
PPC
PPH
PPS
PRB
PSC
PWS

RA
RBA
RCRA
RER
RFI
RFP
RH

North Analytical Aisle

Nuclear Regulatory Commission (NRC) Licensed Disposal Area
National Environmental Policy Act of 1969

National Emissions Standards for Hazardous Air Pollutants
No Further Action

Nuclear Fuel Services

Nevada National Security Site

North Operating Aisle

Nuclear Regulatory Commission

Noncompliance Tracking System

New York Codes, Rules and Regulations

New York State

New York State Department of Environmental Conservation
New York State Energy Research and Development Authority

Off-Gas and Acid Recovery Aisle

Off-Gas Operating Aisle

Off-Gas Treatment Cell

Occurrence Reporting and Processing System
Occupational Safety and Health Administration

Price Anderson Amendments Act
Performance Based Incentive
Project Baseline Summary
Process Chemical Room
Process Mechanical Cell

Process Mechanical Cell (PMC) Crane Room
Product Purification Cell

Product Packaging and Handling
Product Packaging and Shipping
Post Retirement Benefits
Process Sample Cell
Performance Work Statement

Radiation Area

Radiological Buffer Area

Resource, Conservation and Recovery Act of 1976
Ram Equipment Room

RCRA Facility Investigation

Request for Proposal

Remote-Handled
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RH-TRU Remote-Handled Transuranic

RHWF Remote Handled Waste Facility
RIC Reinforced Concrete

RMA Radioactive Material Area
RMP Risk Management Plan

ROD Record of Decision

RTS Radwaste Treatment System
RV Relative Value

S

SDA State Disposal Area

SRR Scrap Removal Room

SS Stainless Steel

SST Solvent Storage Terrace

SWMU Solid Waste Management Unit

T
TEC Total Estimated Cost

TPC Total Project Cost

TRU Transuranic

U

UCNI Unclassified Controlled Nuclear Information
UPC Uranium Product Cell

UR Utility Room

UWA Upper Warm Aisle

UXA Upper Extraction Aisle

\"

VHRA Very High Radiation Area

VEC Ventilation Exhaust Cell

VTF Vitrification Test Facility

VOG Vessel Off-Gas

VSR Ventilation Supply Room

w

WBS Work Breakdown Structure

WFIS Work Force Information System
WIR Waste Incidental to Reprocessing
WMA Waste Management Area
WMOA West Mechanical Operating Aisle
WTF Waste Tank Farm
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WVDP West Valley Demonstration Project
WWTF Waste Water Treatment Facility

X

XC Extraction Cell
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ATTACHMENT J-9 - PERFORMANCE GUARANTEE AGREEMENT

Note: The Contractor’s executed Attachment L-13 Performance Guarantee Agreement will be inserted
here upon contract award.
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ATTACHMENT J-10 - AGREEMENT BETWEEN WEST VALLEY ENVIRONMENTAL

SERVICES LLC AND THE INTERNATIONAL ASSOCIATION OF MACHINISTS AND
AEROSPACE WORKERS
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ATTACHMENT J-11 — CONTRACT CLOSE-OUT PLAN

Note: The Contractor’s executed Contract Close-Out Plan will be inserted here after contract award.
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ATTACHMENT J-12 — TRANSITION PLAN

Note: The Contractor’s executed Transition Plan will be inserted here after contract award.
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